

**JACKSONVILLE AVIATION AUTHORITY  
CECIL AIRPORT**

BID TABULATION

JAA CONTRACT NO: C-773  
PROJECT NO: F2011-04  
TITLE: Cecil Airport - Airfield Drainage Rehabilitation, Phase II

BIDDER	Base Bid Schedule A	Additive Bid #1	Additive Bid #2	Base Bid Schedule B	Additive Bid #1	Additive Bid #2	Additive Bid #3	Additive Bid #4	Additive Bid #5	ADD (1)	FNCL STMT	BID BOND	BID QSTN	COI	NAB	EEL	NFC	BAC	VCR	Resp ?
1 Lanzo Lining Services	\$ 444,770.00	\$ 135,325.00	\$ 116,325.00	N/B	N/B	N/B	\$ 8,000.00	\$ 47,160.00	\$ 25,440.00	X	X	X	X	X	X	X	X	X	X	X
2 Reynolds Inliner LLC	\$ 447,100.00	\$ 142,000.00	\$ 132,000.00	N/B	N/B	N/B	\$ 9,300.00	\$ 55,800.00	\$ 24,000.00	X	X	X	X	X	X	X	X	X	X	X
3 Engineered Lining Systems	\$ 464,277.00	\$ 159,395.00	\$ 130,075.00	N/B	N/B	N/B	\$ 16,500.00	\$ 43,326.00	\$ 31,200.00	X	X	X	X	X	X	X	X	X	X	X
4 PM Construction	N/B	N/B	N/B	\$ 409,550.00	\$ 133,125.00	\$ 108,625.00	\$ 12,500.00	\$ 57,600.00	\$ 29,400.00	X	X	X	X	X	X	X	X	X	X	X
5																				
6																				
7																				
8																				
9																				
10																				
11																				
12																				
12																				

BIDS OPENED BY: Michele Stephens  
 DBE REQUIREMENTS REVIEWED BY: Candace Boykin  
 BIDS RECORDED BY: Carole Smith  
 BID OPENING CONDUCTED BY: Michele Stephens  
 BID OPENING DATE: March 15, 2011 2:00 PM  
 LOCATION: JAA Administrative Building

Cecil Airport -Airfield Drainage Rehabilitation, Phase II	
Schedule A Base Bid	CIPP Liner
Additive Bid #1	CIPP Liner for 54" CMP between inlets 181 & 184
Additive Bid #2	CIPP Liner for 60" CMP between inlets 158 & 161
Schedule B Base Bid	HDPE Liner
Additive Bid #1	42" HDPE liner for 54" CMP between inlets 181 & 184
Additive Bid #2	48" HDPE liner for 60" CMP between inlets 158 & 161
Additive Bid #3	Repair Sinkhole at Drainage Inlet 176
Additive Bid #4	Rehab inlets 159, 160, 161, 182, 183, & 184
Additive Bid #5	Concrete Slab Replacement