

**JACKSONVILLE AVIATION AUTHORITY
CECIL AIRPORT**

VALUES AS READ AT BID OPENING

BID TABULATION

JAA CONTRACT NO: C-785
PROJECT NO: F2011-04, PH III
TITLE: Cecil Airport - Airfield Drainage Rehabilitation, Phase III

BIDDER	Base Bid Schedule A	Additive Bid #1	Base Bid Schedule B	Additive Bid #1	ADD (1)	FNCL STMT	BID BOND	BID QSTN	COI	NAB	EEL	NFC	BAC	VCR	DBE 7%	Resp ?
1 Layne Inliner, LLC	No Bid	No Bid	\$ 754,100.00	\$ 453,175.00	X	X	X	X	X	X	X	X	X	X	X	X
2 Ric-Man Construction, Inc.	No Bid	No Bid	\$ 982,400.00	\$ 644,300.00	X	X	X	X	X	X	X	X	X	X	X	X
3 Lanzo Trenchless Tech	No Bid	No Bid	\$ 1,238,415.00	\$ 745,835.00	X	X	X	X	X	X	X	X	X	X	X	X
4 Chase Plumbing & Mechanical	\$ 848,527.50	\$ 570,450.00	No Bid	No Bid	X	X	X	X	X	X	X	X	X		X	X
5 Southeast Pipe Survey, Inc.	\$ 766,358.15	\$ 474,943.80	No Bid	No Bid	X	X	X	X	X	X	X	X	X	X	X	X
6 PM Construction & Rehab	\$ 880,710.00	\$ 518,690.00	No Bid	No Bid	X	X	X	X	X	X	X	X	X	X	X	X
7 Hager Construction	Did not sign addendum acknowledgement															
8																
9																
10																

BIDS OPENED BY:

Michele Stephens

Cecil Airport -Airfield Drainage Rehabilitation, Phase III

DBE REVIEWED BY:

Candace Boykin

BIDS RECORDED BY:

Carole Smith

Schedule A Base Bid

54" HDPE Slipliner for Dual 66"

BID OPENING CONDUCTED BY:

Michele Stephens

Additive Bid #1

Rehab Inlets, HDPE Slipliner, Inlets 47 and 51

BID OPENING DATE

May 29, 2013 2:00 PM

Schedule B Base Bid

66" CIPP Liner

LOCATION:

JAA Administrative Building

Additive Bid #1

Rehab Inlets, CIPP Liner, Inlets 47 & 51